Jackson Demonstration State Forest

Walton-Tunnel 2016 Timber Sale

SUMMARY OF SALE INFORMATION

Bid Date: April 28, 2016 Estimated Net Volume: 3,316 MBF
Minimum Bid: THP Number: 1-14-130 MEN
Redwood S$540 /Mbf 1-15-146 MEN
Fixed Price: Information: Heather Morrison
Douglas-fir $40  /Mbf Phone: (707) 964-5674
whitewoods S40  /Mbf Date: 3/15/2016
Table 1. Estimated Total Volume to be Harvested (Bf)
% Defect
Species Gross Net & Breakage % Species Comp.
Redwood 3,041,002 2,706,490 11% 82%
Douglas-fir 707,223 594,070 16% 18%
Whitewoods 18,286 16,270 11% 0%
Totals 3,766,511 3,316,830 100%

Table 2a. Estimated Volume, Cable (Bf)

Species Gross Net

Redwood 967,118 841,390
Douglas-fir 218,686 190,260
Whitewoods 0 0
Totals 1,185,804 1,031,650
Table 2b.  Estimated Volume, Tractor (Bf) 66%
Species Gross Net

Redwood 1,855,241 1,614,060
Douglas-fir 432,694 376,440
Whitewoods 2,112 1,880
Totals 2,290,047 1,992,380

Table 3. Estimated Acreage

Plan acres Utility ROW WLPZ Net acres
Cable 68 17 51
Tractor 109 7 5 97
Totals 177 148

Table 4. QMD by Species (not including estimated cable corridor volume ~5%)

Species

Redwood 27.1
Douglas-fir 29.9
Whitewoods 18.2
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GENERAL INFORMATION

The list below is not intended to be all inclusive and all requirements of the Walton Gulch Timber Harvest Plan
(1-14-130 MEN) and Tunnel #2 Timber Harvest Plan (1-15-146 MEN) apply. Copies of Sections | and Il of the
THP as well as Major Amendment #1 are available by request from the State Forest headquarters or available
via the internet:

ftp://thp.fire.ca.gov/THPLibrary/North Coast Region/THPs/THPs2014/1-14-130MEN/

ftp://thp.fire.ca.gov/THPLibrary/North Coast Region/THPs/THPs2015/1-15-146MEN/.

One complete copy of each plan will be provided to the LTO.

TIMBER HARVESTING PLAN

Item 14d:

The sale encompasses both a cut and leave tree mark.

In those units where a cut tree mark is utilized, trees will be marked with either blue or yellow paint.
This includes hardwoods which must be harvested

In those units where a leave tree mark is utilized, trees will be marked with orange paint. This
includes hardwoods which must be left if marked.

Within the WLPZ and EEZ of the leave tree marked units, a cut tree mark is used with yellow paint.

Trees not designated for harvesting may be felled in the following situations:

Item 14f:

Item 14q9:

1) To provide safe operating corridors for skyline cable operations. See CABLE CLEARANCE
TREES below, Item 14qg.

2) To provide stumps for cable-rigging purposes.

3) Compliance with Title 8 CCR, Logging and Sawmill Safety Orders.

4) As described in Item 14(g) below for damaged trees.

All hardwoods designated within the plan areas are to be felled, topped, and may be removed on
request.

Slash at tractor landings is to be spread on skid trails and packed with tractors. Slash at cable
landings will be disposed of as directed by the Timber Sale Officer.

Trees Substantially Damaged by Logging Activities: Damaged trees may not be felled if within a
WLPZ, if designated for retention, or if the damaged tree has a cavity potentially used by wildlife.
Otherwise, merchantable young growth trees damaged during timber operations shall be felled and
yarded as approved and directed by the plan submitter.

Downed Trees: There shall be no cutting or removal of existing undesignated down trees or logs.
These logs may be moved if necessary for clearing truck road rights-of-way and as otherwise
necessary to harvest the designated timber. If windthrow of merchantable trees occurs in the
logging area prior to completion of operations, windthrown trees outside of the WLPZ may be
harvested upon approval of the plan submitter.

Cable Clearance Trees: Any tree (within the THP area only) may be harvested/felled if necessary
for cable clearance, except for trees located within a WPLZ. Trees located within a WLPZ shall not
be felled for cable corridors unless they directly impact the safety of cable yarding operations.
These trees felled for safety may be harvested. No trees located within the channel zone of a Class
| or Il watercourse may be felled for cable clearance. Compliance with all other applicable Forest
Practice Rules and requirements in the THP is required.
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ltem 15:

ltem 16:

ltem 18:

ltem 23:

Iltem 26:

Item 30:

Item 32:

ltem 33:

Item 36:

SOD Compliance: LTO is responsible for ensuring all vehicles are free from regulated host material.
If logs will be delivered to a destination other than stated a minor amendment is required.

With prior approval of the Plan Submitter’s designee, the LTO may cable yard any area designated
for ground based yarding provided it will afford equal or greater protection to the soil and residual
stand.

Soil stabilization treatments required under item 18 will be accomplished with weed free straw. In
the THP the coverage rate states at least 90% of the surface to a depth of at least three inches.
However, the requirement stated in the Timber Sale Contract shall be met: 95% surface coverage
to a depth of at least four inches.

Traveled surfaces of logging roads shall be treated for dust abatement and kept in firm condition.

All waterbreaks shall be installed no later than the beginning of the winter period of the current year
of timber operations.

Installation of drainage facilities and structures is required from October 15 to November 15 and
from April 1 to May 1 on all constructed skid trails and tractor roads prior to sunset if the National
Weather Service forecast is a "chance" (30% or more) of rain within the next 24 hours.

Year-round wet weather restrictions apply and shall be adhered to.

A winter and extended wet weather operating plan is included in Item 23 and shall be adhered to.
A limited number of trees have been marked for harvest within Class | and Il WLPZs.

See Item 14 for cable corridor trees.

Slash created within 100 feet of JDSF road 430, 431, 440, and 445A; and within 50 feet of all other
gated JDSF roads within the plan areas, shall be lopped to within 24 inches of the ground.

No timber operations shall occur until Northern Spotted Owl (NSO) protocol surveys have been
completed for the current, and/or immediately preceding survey period, the results have been
provided to CAL FIRE to be evaluated for consistency with the plan and the protocol, and the
results have been amended into the plan.

No timber operations shall occur until a Townsend’s Big-eared Bat (COTO) final survey has been
completed. This final survey must occur no later than 72 hours before operations begin, within 400’
of a COTO habitat tree (located within Tunnel Unit C).

All snags within the timber harvest area shall be retained with the exception of snags that pose a
fire or safety hazard. If the LTO determines a snag to be a hazard, the LTO has the option to fall
the snag for safety purposes.

A meeting is required prior to operations.
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TIMBER SALE AGREEMENT

All timber removed be reason of this sale shall be 100 percent scaled by a recognized,
independent, third party scaling organization at the PURCHASER'’s expense.

At least 1.5MMBF of merchantable timber designated for cutting shall be paid for, cut and
delivered on or before June 30, 2017. This date may be extended or the required volume may be
adjusted mutually by the STATE and the PURCHASER due to unforeseen circumstances. All remaining
merchantable timber designated for cutting shall be paid for and felled, and all other timber operations shall
be completed by November 15, 2017. This Agreement shall terminate on May 15, 2018, by which date all
requirements of the Agreement must be completed.

Notification and permission is required for operations on weekends or State holidays.
Provide production and cost data with respect to all timber harvesting operations and other
forestry activities. Required data includes person-hours and equipment-hours spent on each
activity, and applicable rates for employees, machines and supervision, and costs for any
materials or services needed for completion of activities.

Daily water use data with respect to water drafting activities shall be provided.

Domestic Processing of timber is required.

The minimum log dimensions for utilization is 10 feet in length and 8 inches in small-end
Payment for scaling and reporting services performed by the scaling organization shall be made
At least three loads scaled within the previous five operating days shall be left rolled out in the mill

yard where scaled to facilitate check scaling, unless otherwise approved by the Sale Officer.

Conduct a minimum of one check scale per month per scaler by the scaling organization,
during the operating season, to document scaler proficiency.

Weekly reports of faller days and volume by unit. This information to be available for collection
by the Timber Sale Officer or delivered to State Forest HQ no later than the following Tuesday.

All terms, provisions and requirements of the Forest Practice Rules and the Timber Harvesting
Plan (1-14-130 MEN and 1-15-146 MEN) are made part of the Timber Sale Agreement.

Upon completion of operations satisfactory to the Timber Sale Officer, the operator shall certify
by letter to the STATE, all operations are complete and comply with Forest Practice Rules and

Page Item Description
3 2D
3 3A
3 3B
5 7
5 8
6 10
diameter.
6 11B
by the Purchaser.
7 111
7 11J
8 11P
10 13A
THP.
10 13A1

A pre-work conference to be attended by representatives of the State and the Purchaser,
including subcontractors is required before operations can begin. A logging plan is required to
be submitted to the Timber Sale Officer at least two working days prior to the pre-work
conference.
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No timber operations shall be conducted after January 31 of any year until the State or the
Purchaser has completed required surveys for northern spotted owls, and extension of the No-
Take determination has been received from the appropriate reviewing agency.

No timber operations shall be conducted within 400" of a Townsend’s big-eared bat habitat tree
after January 1 of any year until the STATE has completed required surveys for them. Presence
of this species of bat in or near the sale area may impact the conduct, extent or timing of
harvesting operations.

Flagging of all skid trails required at least two weeks in advance and notify the Timber Sale
Officer for approval.

Minimum distances between new skid trails is 100 feet, unless waived by the Sale Officer.

Erosion control requirements apply year-round. Erosion control structures shall be installed on
all skid trails and temporary or seasonal truck roads within 30 days of completion of their use,
or at the end of day if the U.S. Weather Service forecast is a “chance” (30% probability or
more) of rain before next working day or at any time that the equipment needed to install such
structures leaves the sale area.

Merchantable trees felled and bucked to log lengths, limbed to the 8-inch top, and the top
bucked at the time of felling.

All slash created by timber operations within 100 feet of appurtenant roads within the THP
boundary of Walton Unit A (Road 431), Walton Unit C (Road 431 & 430), Walton Unit E
(Temporary Road 431A), Road 440 (adjacent Tunnel Unit A), Highway 20 (adjacent Tunnel Unit
A) and Highway 20 (at intersection of Road 490B) and 50 feet of seasonal and permanent
JDSF roads shall be lopped to 24 inches above the ground.

Maximize the extent of spreading slash to avoid or minimize the need for piling and isolating slash
Location of cable corridors will be flagged, mapped, and approved by Sale Officer prior to
rigging. Distance between cable corridors, no less than 200 feet measured from the back of

Corridor width not to exceed 10 feet.

No permanent painted messages. Use temporary signs to be removed once their function is

Mulching standard is at least 95% coverage to a minimum depth of four inches.

All required culvert installations to be complete prior to log hauling on existing roads prior to
October 15 of the first year of operations.

Page Item Description
11 13A2
11 13A3
11 13A5
12 13A7
12 13A8
12 13A9

for burning.
12 13A12

cable road.
13 13A13
13 13A16

complete.
13 13A20
16 17D
17 17H

Maintenance work to be done within 15 days of end of hauling operation on each road and
immediately on completion of hauling on any road after October 15.
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Page

ltem

Description

18

19

19

20

20

23

23-28

77

78

82

171

17M

17P

17v

20

Where more than one timber sale must use the same road at the same time, the PURCHASER
of the sale with the largest estimated timber volume to be removed over that road during the
current operating season shall have the primary responsibility for routine maintenance (watering
and grading) of those roads being used simultaneously.

The purchaser shall obtain, pay application fees for, comply with an encroachment permit for
JDSF Road 490 onto Highway 20, as well as engineer and construct this encroachment.

Information on double permits can be found at:
http://www.dot.ca.qov/hg/traffops/developserv/permits/pdf/publications/E.P. Application Guide

Booklet.pdf and
http://www.dot.ca.qgov/hg/traffops/developserv/permits/pdf/forms/Fee Schedule.pdf

The purchaser shall prepare and paint existing gates at JDSF Roads 400 (3 gates), 410, 420,
430 and 491. The purchaser shall remove and dispose of the existing gate at JDSF Road 490
at Highway 20, and block vehicle access to this entrance with rip-rap. The purchaser shall
install and paint new gate at the new entrance of JDSF Road 490 and Highway 20.

The purchaser shall block vehicle usage off county road into sale area.

In addition to required fire tools complement, the purchaser shall have available to the sale area
for fire suppression purposes a “water wagon” or similar self-propelled vehicle of at least 1,000
gallon capacity. The “water wagon” shall be located within a 60 minute drive to the sale area.

Materials list.

Map Points.

A deposit of $40,000 must be submitted with the bid.

Furnish STATE copies of Timber Yield Tax calculations and reporting forms.

Performance security of $80,000 required prior to contract approval.
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Walton-Tunnel Flagging Code

DESIGNATED ACTIVITY

FLAGGING COLOR

Timber harvesting boundary

Pink-glo Site-Mark® “TIMBER HARVEST BOUNDARY” in black lettering

Class I, Il and Springs
WLPZ

Blue/white stripe Site-Mark® "LAKE AND WATERCOURSE PROTECTION ZONE" in black
lettering & solid orange

Class Il watercourse
(centerline)

Blue/white stripe

Class Il watercourse
(centerline)

Blue/white polka-dot

Tractor road (skid trail)

Yellow Site-Mark® "SKID TRAIL" in black lettering

Road grade centerline

Orange Site-Mark® "TRUCK ROAD" in black lettering

Landing at end of road

Three solid orange flags

Map Points

Solid orange and solid yellow (Walton Gulch THP) or solid white (Tunnel #2 THP)

Equipment Exclusion Zone
(EEZ)
Equipment Limitation Zone
(ELZ)

Solid red and solid white

Tractor road (skid trail)

Solid yellow “SKID TRAIL” in black lettering

Message/note

Pink/black stripe & lime green (combination)

Unstable areas, protection
zones

Orange/white stripe Site-Mark® "SPECIAL TREATMENT AREA" in black lettering & solid
orange
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